BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/LOA/PR/ /18-19

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92
Date: 5/3/19.

LETTER OF ACCEPTANCE

To,

Sri. Mallappa,
#05, 19th Main, 5th Block,
HBR Layout,
Bangalore-560 043.

Sub: - Tender for the work of **"Improvements to roads and footpath maintenance in Ward No.11 Kuvempunagara".**

Ref:- Tender Notification No: BBMP/YNK/EE(P)/TEND/25/2018-19, Dated: 20/02/2019 and Indent No. 34390

****

This is to notify you that your Tender No. BBMP/YNK/EE(P)/TEND/25/2018-19, Dated: 20/02/2019 for execution of the work **"Improvements to roads and footpath maintenance in Ward No.11 Kuvempunagara"** and Indent No. **34390** for the Contract Price of **Rs. 34,51,033.32/- (Rupees Thirty Four Lakhs Fifty One Thousand and Thirty Three and Paisa Thirty Two only)** which works out to be (+)4.15% above the CSR 2018-19, as corrected in accordance with the Instructions to Tenderers is hereby accepted by the Competent Authority.

The contractor has an exception of Security Deposit for Schedule Tribe Vide Govt Order No. FD 876 EXP-12/2017 Dt:-10/10/2017 (Security deposit for an amount equivalent to 5% of the contract price shall be deducted in every running bill. However, incase of first and final bill the entire security deposit will be deducted from the final bill). The date of expiry of Defects Liability Period i.e. up to 12 months after completion of work and sign the contract, failing which action as stated in Para 29.4 of ITT will be taken.

Your's faithfully,

Executive Engineer, 7/3/19
Project Division, Yelahanka.

Copy submitted to,

1. The Joint Commissioner (Yelahanka), for kind information.
2. The Chief Engineer (Yelahanka), for kind information.
3. The A.O (Project), for information.
4. Office file